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J6  Rosecrans Memorial Airport (ANG) 
Electric Distribution System 

J6.1  Rosecrans Memorial Airport (ANG) Overview 
Rosecrans Memorial Airport is located in northwestern Missouri, approximately 40 miles north of 
Kansas City and 4 miles west of Saint Joseph, Missouri. Owned and operated by the City of Saint 
Joseph, Rosecrans Memorial Airport is home to the 139th Airlift Wing whose mission is to train, 
equip, and maintain units and individuals to meet worldwide requirements for federal day-to-day and 
mobilization missions and state emergencies.  The base is located on the east side of the airport and 
consists of a total of 42 buildings: 32 industrial and 10 administrative totaling 309,000 square feet 
with no transient housing or billeting.  The Air National Guard occupies a 101 acre parcel of land; 54 
acres owned by the US Government and 47 acres leased from the City of Saint Joseph.  Day-to-day 
activities are managed by 352 full-time personnel.  This increases to 997 personnel during the unit 
training drills conducted one weekend each month. 

J6.2  Electric Distribution System Description 

J6.2.1  Electric Distribution System Fixed Equipment Inventory 
The Rosecrans Memorial Airport (ANG) electric distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution system enters 
the Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right of Way.  The system may include, but is not limited to, transformers, circuits, utility poles, 
manholes, and meters.  The actual inventory of items sold will be in the bill of sale at the time the 
system is transferred.  The following description and inventory is included to provide the Contractor 
with a general understanding of the size and configuration of the distribution system.  The 
Government makes no representation that the inventory is accurate.  The Contractor shall base its 
proposal on site inspections, information in the technical library, other pertinent information, and to a 
lesser degree the following description and inventory. Under no circumstances shall the Contractor be 
entitled to any service charge adjustments based on the accuracy of the following description and 
inventory. 

Specifically excluded from the electric distribution system privatization are: 

?? Airfield Lighting 

?? Parking Lot Lights 

?? Street Lights 

?? Ballfield Lights 

?? Auxiliary generators 

?? The small arms range is fed directly from a UtiliCorp United owned circuit and is not included in 
this solicitation. 
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J6.2.1.1  Description 
Electrical power is provided by UtiliCorp United. Power is delivered and distributed at 7.2/12.4 kV.  
The primary distribution system consists of 3-phase circuits rated at 15 kV in both overhead and 
underground circuits (Y configuration).  The system consists of approximately 3200 linear feet of 
underground wiring and 4100 linear feet of overhead wiring.  The underground circuits are buried at 
an average depth of 3 to 5 feet and are not marked with tracer wire.  Multiple branches feed 16 three-
phase pad-mounted transformers that range from 75 to 750 kVA; 11 three-phase pole-mounted 
transformers that range from 15 to 50 kVA, and 7 single phase pole -mounted transformers that range 
from 10 to 50 kVA.  The system includes three pre-cast concrete manholes, two meters, and 34 utility 
poles. Base personnel indicate the capacity of the current system is adequate for present and future 
needs. 

J6.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for the 
Rosecrans Memorial Airport (ANG) electric distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Item Size  Quantity  Unit Approximate Year of 
Construction  

Underground Circuits  AWG    

3 phase, 3 wire, in conduit, 15 kV #2CU 75 LF 1967 

3 phase, 3 wire, in conduit, 15 kV #2CU 166 LF 1980 

3 phase, 3 wire, in conduit, 15 kV #2CU 362 LF 1986 

3 phase, 3 wire, in conduit, 15 kV #2CU 32 LF 1991 

3 phase, 3 wire, in conduit, 15 kV #2CU 67 LF 1992 

3 phase, 3 wire, in conduit, 15 kV #2CU 87 LF 1993 

3 phase, 3 wire, in conduit, 15 kV #2CU 45 LF 1994 

3 phase, 3 wire, in conduit, 15 kV #2CU 2045 LF 1997 

3 phase, 3 wire, in conduit, 15 kV #2AL 166 LF 1974 

3 phase, 3 wire, in conduit, 15 kV #2AL 72 LF 1985 

3 phase, 3 wire, 15 kV #1CU 87 LF 1993 

     

Overhead Circuits     

1 phase, 2 wire, conductor #6 CU 384 LF 1967 

3 phase, 4 wire, conductor #4 CU 812 LF 1960 

3 phase, 4 wire, conductor #4AL 368 LF 1985 

3 phase, 4 wire, conductor #2AL 686 LF 1985 
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Item Size  Quantity  Unit Approximate Year of 
Construction  

3 phase, 4 wire, conductor #3AL 1858 LF 1985 

     

3 Phase Transformers Nom kVA    

Oil filled, pole mounted 15 2 EA 1987 

Oil filled, pole mounted 25 1 EA 1968 

Oil filled, pole mounted 25 1 EA 1972 

Oil filled, pole mounted 25 1 EA 1973 

Oil filled, pole mounted 25 1 EA 1981 

Oil filled, pole mounted 50 1 EA 1963 

Oil filled, pole mounted 50 1 EA 1964 

Oil filled, pole mounted 50 2 EA 1972 

Oil filled, pole mounted 50 1 EA 1979 

Oil filled, pad mounted 75 1 EA 1992 

Oil filled, pad mounted 112.5 1 EA 1992 

Oil filled, pad mounted 150 1 EA 1967 

Oil filled, pad mounted 150 1 EA 1972 

Oil filled, pad mounted 150 1 EA 1998 

Oil filled, pad mounted 225 1 EA 1973 

Oil filled, pad mounted 225 1 EA 1978 

Oil filled, pad mounted 225 1 EA 1994 

Oil filled, pad mounted 225 1 EA 1997 

Oil filled, pad mounted 300 1 EA 1984 

Oil filled, pad mounted 500 1 EA 1979 

Oil filled, pad mounted 500 1 EA 1987 

Oil filled, pad mounted 500 1 EA 1992 

Oil filled, pad mounted 500 2 EA 1997 

Oil filled, pad mounted 750 1 EA 1992 

     

1 Phase Transformers  Nom kVA    

Oil filled, pole mounted 10 1 EA 1963 

Oil filled, pole mounted 15 1 EA 1963 

Oil filled, pole mounted 25 1 EA 1981 
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Item Size  Quantity  Unit Approximate Year of 
Construction  

Oil filled, pole mounted 37.5 1 EA 1987 

Oil filled, pole mounted 50 3 EA 1985 

     

Utility Poles Height (Ft)    

Wood 45 1 EA 1975 

Wood 45 9 EA 1960 

Wood 45 16 EA 1985 

Wood 45 2 EA 1990 

Wood 45 1 EA 1997 

Wood 45 2 EA 1977 

Wood 45 1 EA 1963 

Wood 45 2 EA 1996 

     

Meters     

Multiplier 80  2 EA 1998 

     

Manholes     

Pre-cast, concrete 6 ft x 6 ft x 6 ft 3 EA 1997 

     
Notes: 

AWG = American Wire Gauge 
EA = each 
LF = linear feet  
Nom kVA = nominal kilovolt -amperes 
KV = kilovolts 
CU = Copper 
AL = Aluminum 
FT = Feet  
 

J6.2.2  Electric Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.   
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TABLE 2 
Spare Parts 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Description Quantity Location Maker 

None    

 

J6.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Qty Item Description Remarks 

1 Utility Plan – Electrical Distribution AutoCAD Release Version 2000 

J6.3  Specific Service Requirements 
The service requirements for the Rosecrans Memorial Airport (ANG) electric distribution system are 
as defined in the Section C Description/Specifications/Work Statement. 

J6.4  Current Service Arrangement 
?? Provider: UtiliCorp United 

?? Average Annual Usage: 4,905,000 kWh in 2000 

?? Maximum Monthly Use: 539,000 kWh - August 

?? Minimum Monthly Use: 360,000 kWh - October 

J6.5  Secondary Metering 

J6.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J6.6 below. 
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TABLE 5 
Existing Secondary Meters 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Meter Location 

Facility Number  

Meter Description 

24 Multiplier 80 

52 Multiplier 80 

 

J6.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J6.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Meter Location  

Facility Number 

Meter Description 

1 3 phase 

4 3 phase 

16 3 phase 

17 3 phase 

25 3 phase 

30 3 phase 

58 3 phase 

J6.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters.  The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer. Meter 
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reading reports shall be submitted by the 15th of each month for the previous month.  Meter 
reading reports shall be submitted to the person identified at time of contract award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J6.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented on the distribution 
system by the Government for energy conservation purposes.  None. 

J6.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Rosecrans 
Memorial Airport (ANG) boundaries.   

J6.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Rosecrans Memorial Airport (ANG) electric 
distribution system. 

J6.10  Specific Transition Requirements 
IAW Paragraph C.13 Transit ion Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Location  Description 

None  

J6.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Rosecrans Memorial Airport (ANG) electric distribution system.  If the system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  
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TABLE 8 
System Deficiencies 
Electric Distribution System Rosecrans Memorial Airport (ANG) 

Project Location  Project Description 

None  

 


